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WA FS ERFO 2007(1)-20(18), Coal Lake Road and Mallardy Creek Bridge Emergency Repairs  
 
Proposal Due date delayed.  
Amendment A003 will establish a new due date for submittal of proposals.  
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Amendment No. A002, dated July 22, 2008 WA FS ERFO 2007(1)-20(18) 
Solicitation No. DTFH70-08-R-00024 Coal Lake Road and Mallardy Creek 
Page 2 Bridge Emergency Repairs 
 
 Revision: 
 
SF 1442, Solicitation Offer and Award (Pen & Ink change)  

Page A-3, Block13A.  Remove “07/31/08”.   
 

Notice: 
 

Amendment A003 is being drafted to add project WA FS ERFO 2008(1)-20(1) Hard Creek 
Bridge Emergency Repair to this solicitation. The following synopsis of the additional work is 
included for informational purposes only. 

 
Location: Approximately 60 miles east of Arlington, Washington in Skagit County. 
 
Type of work: 0.01 miles of bridge deck, railing and abutment repair. 
 
Estimated value of added work:  Between $50,000 and $100,000. 
 
Pricing: This project will be bid as a separate lump sum amount. 
 
The current estimated added work includes: 

• Construction Survey & Staking 
• Contractor QC/QA 
• Contractor sampling/testing 
• 157 Soil Erosion Control Devices 

o Sediment Wattles – 75 lnft 
o Silt Fence – 75 lnft 

• 203 Removal of Structures & Obstructions 
o Removal of boulders – 2 ea 
o Removal of stream debris – 20 cuyd 
o Removal of bridge railing – 69 lnft 
o Removal of bridge deck, prestressed concrete panel – 20.4 sqyd 

• 204 Excavation/Embankment – 70 cuyd 
• 554 Reinforcing steel, dowels – 56 ea 
• 566 Shotcrete – 26 cuyd 
• Turf Establishment 

o Seeding – 0.1 acre 
o Mulching – 0.1 acre 

• Temporary Traffic Control 
o Barricade, type 3 – 6 ea 
o Warning Light, Type A – 12 ea 
o Signs – 94.66 sqyd 

 
Timeline: Plans and specifications with actual quantities will be added by Amendment 
A003 on or around 7/28/08. We anticipate the proposal due date will be delayed to 
approximately 8/7/08; exact date will be set in Amendment A003.  


